
 

 

 
 
ADDENDUM NO 2 ADDENDUM NO 2 
 
 

FLORIDA MUNICIPAL POWER AGENCY 
 

Request for Proposal# 2024-202 
September 9, 2024 

 
FMPA Request for Proposals Number 2024-202, SLEC Cooling Tower Rebuild RFP, has 
changed to reflect the following additions, deletions, and/or modifications: 
 
 
Item No. 1 
 
 Modification to RFP Document’s Scope of Work 
 

Taking into consideration the magnitude of the work and the confined space for the 
cooling tower rebuild RFP#2024-202 project, FMPA understands that some firms may 
be at a disadvantage to complete the scope within two (2) consecutive outages.  
 
As a result, if a vendor deems it necessary to take up to an additional two (2) 
consecutive outages (for up to a maximum of four (4) outages in total; and take no 
more than 24 months to complete) to complete the scope of work, FMPA is willing to 
relax the current proposed requirement to be complete within two (2) consecutive 
outages. 

 
   

All other aspects of the RFP document remain the same. 
 

*   *   *   *   *   * 


