

## ADDENDUM NO 1 ADDENDUM NO 1

## FLORIDA MUNICIPAL POWER AGENCY

Request for Proposal# 2025-207 April 17, 2025

FMPA Request for Proposal Number 2025-207, TCEC Fire Pump House Mechanical & Electrical Work, has changed to reflect the following additions, deletions, and/or modifications:

## Item No. 1

Modifications to the RFP Schedule:

The due date has been rescheduled to April 23, 2025 at 10:30AM.

All other aspects of the RFP document remain the same.

\* \* \* \* \*